651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

Insured: Ewing, Daniel Cell: (734) 740-1040 x 0

Property: 8107 CREEKSIDE DR E-mail: dewing1028@yahoo.com

WESTLAND, MI 48185

Home: 8107 CREEKSIDE DR WESTLAND, MI 48185

Claim Rep.: ROSS PUGSLEY E-mail: RPUGSLEY@HANOVER.COM

Position: ADJUSTER Company: HANOVER

Estimator: ROBERT SPINELLI Business: (248) 520-2998

Position: ESTIMATOR E-mail: rspinelli@flaxco.com

Company: F. LAX CONSTRUCTION, INC.

Business: 651 LIVERNOIS FERNDALE, MI 48220

Contractor: Business: (248) 547-1914

Company: F. LAX CONSTRUCTION E-mail: INFO@FLAXCO.COM

Business: 651 LIVERNOIS AVE FERNDALE, MI 48220

Claim Number: 19-00519151 Policy Number: H4B A327376 Type of Loss: Water

Date Contacted: 9/4/2019 3:00 PM

Date of Loss: 8/5/2019 2:00 AM Date Received: 8/27/2019 2:00 AM Date Inspected: 9/6/2019 1:14 PM Date Entered: 9/5/2019 3:35 PM

Date Est. Completed: 9/11/2019 10:56 AM

Price List: MIDE8X_SEP19

Restoration/Service/Remodel

Estimate: EWING_DANIEL1

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

This is the estimate of repairs for the damages to your property. The prices used are the prevailing rates in your geographic location. Please review the estimate with the contractor of your choice.

Recoverable Depreciation

In some estimates, depreciation maybe applied, based on the age and condition of the items requiring repair or replacement. If the depreciation is listed as "recoverable depreciation" you may be able to collect the depreciation after the completion of the repairs and the expense has been incurred. You will need to forward the final bill/invoice/proof of payment from the repairer. A re-inspection may be required of completed repairs.

Payment

Payment of this claim has been made as outlined on the last page of this estimate. The check(s) will be mailed under separate cover in approximately 2-3 days. A letter regarding the replacement cost benefits and how to recover them will also follow under separate cover.

Supplements

Should you elect to make any changes or upgrades to your property, you will be responsible for any additional expenses as a result of these changes or upgrades. **No supplement will be considered without prior approval.**

Flooring

If your claim involves the replacement of flooring (carpet, vinyl, wood, ceramic) we reserve the right to send a sample to an independent third party for analysis of the existing flooring and recommend a like kind & quality replacement. If you receive flooring estimates higher than allowed in this estimate please retain a 12x12 sample to allow us the opportunity to have the flooring evaluated.

Mortgage

If there is a mortgage on the property, the mortgage company may be listed on any claim payments made as required by the policy. If the mortgage company is listed on your payment, you will need to contact them to inquire as to their procedures in processing insurance claim payments.

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

EWING_DANIEL1

Main Level




Kitchen			Height: 8'
	200.02 (F.W. II	224 55 55 5 31	

280.92 SF Walls
234.55 SF Ceiling
515.47 SF Walls & Ceiling
202.13 SF Floor
22.46 SY Flooring
26.22 LF Floor Perimeter
60.13 LF Ceil. Perimeter

3' 2 7/8" X 8' Opens into FOYER_ENTRY **Missing Wall** Door 2' 6" X 6' 8" **Opens into Exterior** 2' 6" X 6' 8" Door **Opens into Exterior** Missing Wall - Goes to Floor 4' 4" X 6' 8" **Opens into Exterior** Missing Wall - Goes to neither Floor/Ceiling 6' 5" X 4' **Opens into Exterior** Door 6' X 6' 8" **Opens into Exterior** 2' 6" X 6' 8" **Opens into Exterior** Missing Wall - Goes to Floor

Subroom: Pantry (1) Height: 8'



70.04 SF Walls 6.47 SF Ceiling 76.52 SF Walls & Ceiling 6.47 SF Floor

8.42 LF Floor Perimeter

0.72 SY Flooring10.42 LF Ceil. Perimeter

Door 2' X 6' 8" Opens into KITCHEN

QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL	
1.00 EA		0.00	92.07	0.00	18.42	110.49	
ack up of pantry	closet						
80.00 SF		0.64	0.00	0.38	10.24	61.82	
Install dust control barrier at entrances to family room and to living room.							
15.00 EA		0.00	3.08	2.52	9.24	57.96	
e moved and pr	otected during	g flooring repla	acement				
1.00 EA		0.00	41.46	0.00	8.30	49.76	
1.00 EA		0.00	41.46	0.00	8.30	49.76	
1.00 EA		0.00	234.96	0.00	47.00	281.96	
2.00 EA		0.00	19.01	0.00	7.60	45.62	
	1.00 EA ack up of pantry 80.00 SF to family room a 15.00 EA be moved and pr 1.00 EA 1.00 EA 1.00 EA	1.00 EA ack up of pantry closet 80.00 SF to family room and to living r 15.00 EA be moved and protected during 1.00 EA 1.00 EA 1.00 EA	1.00 EA 0.00 ack up of pantry closet 80.00 SF 0.64 to family room and to living room. 15.00 EA 0.00 be moved and protected during flooring replantation of the protected during flooring replantation of th	1.00 EA 0.00 92.07 ack up of pantry closet 80.00 SF 0.64 0.00 to family room and to living room. 15.00 EA 0.00 3.08 be moved and protected during flooring replacement 1.00 EA 0.00 41.46 1.00 EA 0.00 41.46 1.00 EA 0.00 234.96	1.00 EA 0.00 92.07 0.00 ack up of pantry closet 80.00 SF 0.64 0.00 0.38 to family room and to living room. 15.00 EA 0.00 3.08 2.52 be moved and protected during flooring replacement 1.00 EA 0.00 41.46 0.00 1.00 EA 0.00 41.46 0.00 1.00 EA 0.00 234.96 0.00	1.00 EA 0.00 92.07 0.00 18.42 ack up of pantry closet 80.00 SF 0.64 0.00 0.38 10.24 to family room and to living room. 15.00 EA 0.00 3.08 2.52 9.24 be moved and protected during flooring replacement 1.00 EA 0.00 41.46 0.00 8.30 1.00 EA 0.00 41.46 0.00 8.30 1.00 EA 0.00 234.96 0.00 47.00	

Pantry closet door and door to basement

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

CONTINUED - Kitchen

DESCRIPTION	QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL
Mask or cover per square foot	126.00 SF		0.41	0.00	0.60	10.34	62.60
Cover cabinets during repairs							
R&R Pre-finished solid wood flooring	172.61 SF		2.34	8.56	51.47	376.28	2,309.20
Less cabinets- Prefinished wood flooring been refinished once and cannot success					frigerator. Pre	finished floor	ing has
General Laborer - per hour	0.50 HR		0.00	45.00	0.00	4.50	27.00
Drill hole for water line to refrigerator	(see photos)						
Underlayment - 3/4" BC plywood	32.00 SF		0.00	2.24	2.76	14.34	88.78
Replace area below and in front of refr	rigerator due to h	eavy saturatio	n and staining	(a. (1) piece used.			
Vapor barrier - 15# felt	208.61 SF		0.00	0.29	0.63	12.10	73.23
R&R Stair nosing - for wood flooring	7.33 LF		0.38	8.99	3.52	13.74	85.95
At drop to back room and to stairway	to basement						
R&R End molding - for wood flooring	6.00 LF		0.38	6.04	1.89	7.70	48.11
At both entrances to living room							
R&R Baseboard - 3 1/4"	5.00 LF		0.46	2.98	0.34	3.44	20.98
Replace base behind fridge where leak	occurred due to s	taining and p	resence of wat	er			
R&R Base shoe	61.00 LF		0.18	1.27	1.61	17.70	107.76
At walls below base, cabinets and island	d						
Mask and prep for paint - tape only (per LF)	34.64 LF		0.00	0.47	0.08	3.26	19.62
Paint baseboard w/cap &/or shoe - two coats	34.64 LF		0.00	1.36	0.50	9.42	57.03
Final cleaning - construction - Residential	208.61 SF		0.00	0.21	0.00	8.76	52.57
Totals: Kitchen					66.30	590.68	3,610.20



Bathroom Height: 8'

152.35 SF Walls27.70 SF Ceiling180.05 SF Walls & Ceiling27.70 SF Floor3.08 SY Flooring18.63 LF Floor Perimeter

21.13 LF Ceil. Perimeter

Door 2' 6" X 6' 8" Opens into FOYER_ENTRY

DESCRIPTION	QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL
-------------	-----	-------	--------	---------	-----	-----	-------

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

CONTINUED - Bathroom

DESCRIPTION	QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL
Contents - move out then reset - Small room	1.00 EA		0.00	46.08	0.00	9.22	55.30
For bathroom items							
Detach & Reset Toilet	1.00 EA	209.63	0.00	0.00	0.32	41.92	251.87
Pedestal sink - Detach & reset	1.00 EA		0.00	243.48	0.00	48.70	292.18
Material Only Plumbing fixture supply line	3.00 EA		0.00	5.13	0.92	3.08	19.39
Material Only P-trap assembly - ABS (plastic)	1.00 EA		0.00	6.04	0.36	1.20	7.60
Interior door - Detach & reset - slab only	1.00 EA		0.00	19.01	0.00	3.80	22.81
Bathroom entry door							
R&R Pre-finished solid wood flooring	27.70 SF		2.34	8.56	8.26	60.38	370.57
Flooring continuous from kitchen and f	oyer						
Vapor barrier - 15# felt	27.70 SF		0.00	0.29	0.08	1.60	9.71
R&R Base shoe	18.63 LF		0.18	1.27	0.49	5.42	32.92
At walls below base							
Mask and prep for paint - tape only (per LF)	18.63 LF		0.00	0.47	0.05	1.76	10.57
Paint baseboard w/cap &/or shoe - two coats	18.63 LF		0.00	1.36	0.27	5.06	30.67
Final cleaning - construction - Residential	27.70 SF		0.00	0.21	0.00	1.16	6.98
Totals: Bathroom					10.75	183.30	1,110.57

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

Totals: Foyer/Entry

Foye	r/Entry						Height: 8'	
	184.26 SF Walls			62.88 SF Ceiling				
5 2012 in the Court of State o	247.1	4 SF Walls	& Ceiling	62.88 SF Floor				
1 1 10" S	6.9	9 SY Floori	ng		21.78 LF	Floor Perimet	ter	
	37.7	8 LF Ceil. P	erimeter					
7_								
Window	1' 5	'' X 4'		Opens into	Exterior			
Door	2' 6	'' X 6' 8''		Opens into	Exterior			
Window	1' 5	'' X 4'		Opens into	Exterior			
Missing Wall - Goes to Floor	3' X	6' 8''		Opens into	Exterior			
Missing Wall	3' 2	7/8" X 8"		Opens into	KITCHEN			
Door	2' 6	'' X 6' 8''		Opens into	BATHROO	M		
Door	4' X	6' 8"		Opens into COAT_CLOSET				
Missing Wall - Goes to Floor	4' X	6' 8''		Opens into Exterior				
DESCRIPTION	QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL	
Contents - move out then reset - Small room	1.00 EA		0.00	46.08	0.00	9.22	55.30	
Includes items on floor in coat closet								
Dust control barrier per square foot	54.00 SF		0.64	0.00	0.26	6.92	41.74	
Install dust control barrier at entrances	s stairway and to	living room						
Interior door - Detach & reset - slab only	2.00 EA		0.00	19.01	0.00	7.60	45.62	
Coat closet doors								
R&R Pre-finished solid wood flooring	62.88 SF		2.34	8.56	18.75	137.08	841.22	
Flooring continuous from kitchen								
Vapor barrier - 15# felt	62.88 SF		0.00	0.29	0.19	3.64	22.07	
R&R Base shoe	21.78 LF		0.18	1.27	0.57	6.32	38.47	
At walls below base								
Mask and prep for paint - tape only (per LF)	21.78 LF		0.00	0.47	0.05	2.04	12.33	
Paint baseboard w/cap &/or shoe - two coats	21.78 LF		0.00	1.36	0.31	5.92	35.85	
Final cleaning - construction - Residential	62.88 SF		0.00	0.21	0.00	2.64	15.84	


EWING_DANIEL1 9/13/2019 Page: 6

20.13

181.38

1,108.44

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914



Coat Closet Height: 8'

86.35 SF Walls93.99 SF Walls & Ceiling0.85 SY Flooring14.13 LF Ceil. Perimeter

7.64 SF Floor10.13 LF Floor Perimeter

7.64 SF Ceiling

Door	4' X 6' 8"			Opens into FOYER_ENTRY				
DESCRIPTION	QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL	
Contents - move out then reset - Small room	1.00 EA		0.00	46.08	0.00	9.22	55.30	
Floor protection - self-adhesive plastic film	7.64 SF		0.00	0.50	0.06	0.76	4.64	
Protect carpet in this area								
Final cleaning - construction - Residential	7.64 SF		0.00	0.23	0.00	0.36	2.12	
Totals: Coat Closet					0.06	10.34	62.06	
Total: Main Level					97.24	965.70	5,891.27	

Basement

DESCRIPTION	QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL	
Clean floor or roof joist system	15.00 SF		0.00	0.85	0.02	2.56	15.33	
Clean and sanitize joists with staining where water leak occurred.								
Apply plant-based anti-microbial agent to the surface area	15.00 SF		0.00	0.23	0.04	0.70	4.19	
Totals: Basement					0.06	3.26	19.52	

Generals

DESCRIPTION	QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL
Clean ductwork - Interior (PER REGISTER)	17.00 EA		0.00	29.21	0.08	99.32	595.97
Clean duct work upon completion of repairs due to dust and debris from floor replacement.							
Furnace - check, clean, replace filters and service	1.00 EA		0.00	127.51	0.35	25.50	153.36
Protect contents - Cover with plastic	160.00 SF		0.00	0.24	0.67	7.68	46.75
To cover contents while in garage.							

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

CONTINUED - Generals

DESCRIPTION	QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL
Single axle dump truck - per load - including dump fees	1.00 EA		272.39	0.00	0.00	54.48	326.87
For debris incurred							
Totals: Generals					1.10	186.98	1,122.95
Labor Minimums Applied							
DESCRIPTION	QTY	RESET	REMOVE	REPLACE	TAX	O&P	TOTAL
Painting labor minimum	1.00 EA		0.00	29.89	0.00	5.98	35.87
Framing labor minimum	1.00 EA		0.00	149.41	0.00	29.88	179.29
Totals: Labor Minimums Applied					0.00	35.86	215.16
Line Item Totals: EWING_DANIEL1					98.40	1,191.80	7,248.90

Grand Total Areas:

773.92	SF Walls	339.23	SF Ceiling	1,113.16	SF Walls and Ceiling
306.82	SF Floor	34.09	SY Flooring	85.17	LF Floor Perimeter
0.00	SF Long Wall	0.00	SF Short Wall	143.59	LF Ceil. Perimeter
306.82	Floor Area	378.24	Total Area	773.92	Interior Wall Area
576.87	Exterior Wall Area	88.45	Exterior Perimeter of		
			Walls		
0.00	C. of Control Annual	0.00	NIl CC	0.00	T-4-1 D-2
0.00	Surface Area	0.00	Number of Squares	0.00	Total Perimeter Length
0.00	Total Ridge Length	0.00	Total Hip Length		

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

Summary for Dwelling

Line Item Total	5,958.70
Overhead	595.90
Profit	595.90
Material Sales Tax	98.40
Replacement Cost Value	\$7,248.90
Less Depreciation	(207.87)
Actual Cash Value	\$7,041.03
Net Claim	\$7,041.03
Total Recoverable Depreciation	207.87
Net Claim if Depreciation is Recovered	\$7,248.90

ROBERT SPINELLI ESTIMATOR

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

Recap of Taxes, Overhead and Profit

	Overhead (10%)	Profit (10%)	Material Sales Tax (6%)	Storage Tax (6%)
Line Items	595.90	595.90	98.40	0.00
Total	595.90	595.90	98.40	0.00

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

Recap by Room

Estimate: EWING_DANIEL1


	5,958.70	100.00%
Subtotal of Areas	5,958.70	100.00%
Labor Minimums Applied	179.30	3.01%
Generals	934.87	15.69%
Basement	16.20	0.27%
Area Subtotal: Main Level	4,828.33	81.03%
Coat Closet	51.66	0.87%
Foyer/Entry	906.93	15.38% 15.22%
Bathroom	916.52	
Kitchen	2,953.22	49.56%
Area: Main Level	2.052.22	40.50

651 LIVERNOISE AVE FERNDALE, MI 48220 (248) 547-1914

Recap by Category with Depreciation

O&P Items	RCV	Deprec.	ACV
APPLIANCES	317.88		317.88
CONT: GARMENT & SOFT GOODS CLN	46.20		46.20
CLEANING	573.91		573.91
CONTENT MANIPULATION	268.71		268.71
GENERAL DEMOLITION	1,051.30		1,051.30
DOORS	95.05		95.05
FLOOR COVERING - WOOD	2,441.81	109.98	2,331.83
FINISH CARPENTRY / TRIMWORK	143.69	4.79	138.90
FRAMING & ROUGH CARPENTRY	221.09	2.39	218.70
HEAT, VENT & AIR CONDITIONING	127.51		127.51
LABOR ONLY	22.50		22.50
PLUMBING	474.54	5.06	469.48
PAINTING	171.06	47.05	124.01
WATER EXTRACTION & REMEDIATION	3.45		3.45
O&P Items Subtotal	5,958.70	169.27	5,789.43
Overhead	595.90	16.91	578.99
Profit	595.90	16.91	578.99
Material Sales Tax	98.40	4.78	93.62
Total	7,248.90	207.87	7,041.03

Drill hole for water line





Main Level